

BID TABULATION
Clark County Public Works - Engineering and Construction Division
Clark County, Washington

Project Name: NE 179th Street & NE 50th Avenue

Project Number: CRP 300422 (PRJ0000581)

Bid Opening Date: May 21, 2024

ENGINEER'S ESTIMATE	BIDDER #1	BIDDER #2	BIDDER #3	BIDDER #4	BIDDER #5	BIDDER #6
	Odyssey Contracting, LLC 12302 NE 117th Ave. Vancouver, WA 98662-1266 (360) 487-9707	Clark and Son's Excavating, Inc. 7601 NE 289th St Battle Ground, WA 98604 (360) 946-8474	Raz Construction Co. 20800 NW Krieger Rd. Ridgefield, WA 98642-9643 (360) 518-2665	SLE, Inc. 6000 NE 88th St. STE B101 Vancouver, WA 98665-0981 (360) 687-5465	Grade Werks Excavating, LLC 31205 NE 142nd Ave Battle Ground, WA 98604 (360) 888-5805	Nylund, Inc. PO Box 230 Brush Prairie, WA 98606 (360) 605-5428

BID ITEM NO.	SPEC. SECTION	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE
BID ITEMS																		
1	1-09.7	MOBILIZATION	L.S.	1	\$60,800.00	\$60,800.00	\$40,800.00	\$40,800.00	\$66,000.00	\$66,000.00	\$60,000.00	\$60,000.00	\$17,500.00	\$17,500.00	\$60,000.00	\$60,000.00	\$50,000.00	\$50,000.00
2	1-05	CONSTRUCTION SURVEYING	L.S.	1	\$20,000.00	\$20,000.00	\$8,500.00	\$8,500.00	\$17,579.00	\$17,579.00	\$18,500.00	\$18,500.00	\$14,500.00	\$14,500.00	\$15,000.00	\$15,000.00	\$16,500.00	\$16,500.00
3	1-05	RECORD DRAWINGS	L.S.	1	\$1,500.00	\$1,500.00	\$1,000.00	\$1,000.00	\$1,500.00	\$1,500.00	\$5,000.00	\$5,000.00	\$1,000.00	\$1,000.00	\$3,000.00	\$3,000.00	\$275.00	\$275.00
4	1-07	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.	1	\$5.00	\$5.00	\$5.00	\$5.00	\$5.00	\$5.00	\$5.00	\$5.00	\$5.00	\$5.00	\$5.00	\$5.00	\$5.00	\$5.00
5	1-07	SPCC PLAN	L.S.	1	\$750.00	\$750.00	\$1,250.00	\$1,250.00	\$300.00	\$300.00	\$300.00	\$300.00	\$1,500.00	\$1,500.00	\$750.00	\$750.00	\$1,100.00	\$1,100.00
6	1-08.3	TYPE B PROGRESS SCHEDULE (Minimum Bid of \$5,000.00 Lump Sum)	L.S.	1	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,500.00	\$5,500.00
7	1-10	WORK ZONE SAFETY CONTINGENCY	EST.	1	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00
8	1-10	TRAFFIC CONTROL SUPERVISOR	L.S.	1	\$13,000.00	\$13,000.00	\$20,000.00	\$20,000.00	\$10,385.00	\$10,385.00	\$16,000.00	\$16,000.00	\$38,400.00	\$38,400.00	\$4,500.00	\$4,500.00	\$22,000.00	\$22,000.00
9	1-10	FLAGGERS (Minimum Bid of \$50.00 per Hour)	HOUR	1400	\$70.00	\$98,000.00	\$63.00	\$88,200.00	\$50.00	\$70,000.00	\$63.00	\$88,200.00	\$140.00	\$196,000.00	\$73.00	\$102,200.00	\$79.20	\$110,880.00
10	1-10	OTHER TRAFFIC CONTROL LABOR	HOUR	130	\$65.00	\$8,450.00	\$80.00	\$10,400.00	\$50.00	\$6,500.00	\$63.00	\$8,190.00	\$140.00	\$18,200.00	\$73.00	\$9,490.00	\$130.00	\$16,900.00
11	1-10	CONSTRUCTION SIGNS CLASS A	S.F.	224	\$30.00	\$6,720.00	\$12.00	\$2,688.00	\$97.00	\$21,728.00	\$33.00	\$7,392.00	\$7.50	\$1,680.00	\$30.00	\$6,720.00	\$22.00	\$4,928.00
12	1-10	PORTABLE CHANGEABLE MESSAGE SIGN	HOUR	288	\$8.00	\$2,304.00	\$10.50	\$3,024.00	\$11.00	\$3,168.00	\$20.00	\$5,760.00	\$36.00	\$10,368.00	\$9.00	\$2,592.00	\$25.00	\$7,200.00
13	1-10	OTHER TEMPORARY TRAFFIC CONTROL DEVICES	L.S.	1	\$15,000.00	\$15,000.00	\$625.00	\$625.00	\$2,380.00	\$2,380.00	\$5,500.00	\$5,500.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$8,250.00	\$8,250.00
14	2-01	CLEARING AND GRUBBING	ACRE	0.6	\$30,000.00	\$18,000.00	\$7,250.00	\$4,350.00	\$12,443.00	\$7,465.80	\$40,000.00	\$24,000.00	\$10,000.00	\$6,000.00	\$20,000.00	\$12,000.00	\$72,360.00	\$43,416.00
15	2-01	ROADSIDE CLEANUP	EST.	1	\$3,500.00	\$3,500.00	\$3,500.00	\$3,500.00	\$3,500.00	\$3,500.00	\$3,500.00	\$3,500.00	\$3,500.00	\$3,500.00	\$3,500.00	\$3,500.00	\$3,500.00	\$3,500.00
16	2-02	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	L.S.	1	\$10,000.00	\$10,000.00	\$3,400.00	\$3,400.00	\$9,000.00	\$9,000.00	\$17,582.00	\$17,582.00	\$5,000.00	\$5,000.00	\$24,000.00	\$24,000.00	\$9,585.00	\$9,585.00
17	2-03	ROADWAY EXCAVATION INCL. HAUL	C.Y.	980	\$40.00	\$39,200.00	\$37.00	\$36,260.00	\$45.00	\$44,100.00	\$55.00	\$53,900.00	\$39.00	\$38,220.00	\$55.00	\$53,900.00	\$50.00	\$49,000.00
18	2-13	TURF REINFORCEMENT MAT	S.Y.	130	\$100.00	\$13,000.00	\$12.00	\$1,560.00	\$85.00	\$11,050.00	\$12.00	\$1,560.00	\$13.20	\$1,716.00	\$19.00	\$2,470.00	\$60.00	\$7,800.00
19	4-04	CRUSHED SURFACING BASE COURSE	C.Y.	540	\$75.00	\$40,500.00	\$79.00	\$42,660.00	\$83.00	\$44,820.00	\$111.00	\$59,940.00	\$38.00	\$20,520.00	\$90.00	\$48,600.00	\$192.50	\$103,950.00
20	5-04	HMA CL. 3/8 IN. PG 58H-22	TON	480	\$150.00	\$72,000.00	\$215.00	\$103,200.00	\$186.00	\$89,280.00	\$170.00	\$81,600.00	\$178.00	\$85,440.00	\$200.00	\$96,000.00	\$140.80	\$67,584.00
21	5-04	HMA CL. 1/2 IN. PG 58H-22	TON	260	\$135.00	\$35,100.00	\$209.00	\$54,340.00	\$184.00	\$47,840.00	\$175.00	\$45,500.00	\$173.00	\$44,980.00	\$195.00	\$50,700.00	\$154.55	\$40,183.00
22	5-04	PLANING BITUMINOUS PAVEMENT	S.Y.	2940	\$7.00	\$20,580.00	\$6.40	\$18,816.00	\$5.70	\$16,758.00	\$5.25	\$15,435.00	\$9.50	\$27,930.00	\$12.00	\$35,280.00	\$6.00	\$17,640.00
23	7-02	DUCTILE IRON CULV. PIPE 12 IN. DIAM.	L.F.	27	\$160.00	\$4,320.00	\$162.00	\$4,374.00	\$268.00	\$7,236.00	\$135.00	\$3,645.00	\$157.00	\$4,239.00	\$200.00	\$5,400.00	\$214.00	\$5,778.00
24	7-04	STORM SEWER PIPE 12 IN. DIAM.	L.F.	142	\$135.00	\$19,170.00	\$98.00	\$13,916.00	\$39.00	\$5,538.00	\$90.00	\$12,780.00	\$63.00	\$8,946.00	\$95.00	\$13,490.00	\$122.00	\$17,324.00
25	7-05	CONCRETE DITCH INLET	EACH	1	\$4,000.00	\$4,000.00	\$3,595.00	\$3,595.00	\$4,785.00	\$4,785.00	\$3,000.00	\$3,000.00	\$3,750.00	\$3,750.00	\$5,000.00	\$5,000.00	\$5,226.00	\$5,226.00
26	7-15	RELOCATE WATER METER SERVICE AND BOX	EACH	2	\$500.00	\$1,000.00	\$1,425.00	\$2,850.00	\$1,309.00	\$2,618.00	\$1,150.00	\$2,300.00	\$810.00	\$1,620.00	\$4,500.00	\$9,000.00	\$2,225.00	\$4,450.00
27	8-01	ESC LEAD	DAY	90	\$100.00	\$9,000.00	\$45.00	\$4,050.00	\$15.00	\$1,350.00	\$66.00	\$5,940.00	\$26.00	\$2,340.00	\$50.00	\$4,500.00	\$16.50	\$1,485.00
28	8-01	CHECK DAM	L.F.	90	\$15.00	\$1,350.00	\$8.00	\$720.00	\$375.00	\$33,750.00	\$9.00	\$810.00	\$23.00	\$2,070.00	\$7.00	\$630.00	\$21.00	\$1,890.00
29	8-01	INLET PROTECTION	EACH	2	\$125.00	\$250.00	\$100.00	\$200.00	\$71.00	\$142.00	\$80.00	\$160.00	\$100.00	\$200.00	\$115.00	\$230.00	\$589.50	\$1,179.00
30	8-01	EROSION CONTROL AND WATER POLLUTION PREVENTION	L.S.	1	\$15,000.00	\$15,000.00	\$1,300.00	\$1,300.00	\$2,796.00	\$2,796.00	\$5,500.00	\$5,500.00	\$1,000.00	\$1,000.00	\$8,500.00	\$8,500.00	\$2,200.00	\$2,200.00
31	8-01	SEEDING AND MULCHING	ACRE	0.4	\$12,000.00	\$4,800.00	\$12,750.00	\$5,100.00	\$8,547.00	\$3,418.80	\$8,500.00	\$3,400.00	\$13,000.00	\$5,200.00	\$14,000.00	\$5,600.00	\$12,000.00	\$4,800.00
32	8-01	HIGH VISIBILITY FENCE	L.F.	720	\$4.50	\$3,240.00	\$3.00	\$2,160.00	\$3.00	\$2,160.00	\$3.25	\$2,340.00	\$5.00	\$3,600.00	\$4.00	\$2,880.00	\$11.00	\$7,920.00
33	8-01	HIGH VISIBILITY SILT FENCE	L.F.	520	\$5.50	\$2,860.00	\$4.50	\$2,340.00	\$4.75	\$2,470.00	\$4.75	\$2,470.00	\$4.75	\$2,470.00	\$7.00	\$3,640.00	\$10.00	\$5,200.00
34	8-01	EROSION CONTROL BLANKET	S.Y.	1070	\$5.50	\$5,885.00	\$4.50	\$4,815.00	\$5.00	\$5,350.00	\$2.50	\$2,675.00	\$2.20	\$2,354.00	\$7.00	\$7,490.00	\$5.00	\$5,350.00
35	8-02	TOPSOIL TYPE A	C.Y.	340	\$60.00	\$20,400.00	\$88.00	\$29,920.00	\$52.00	\$17,680.00	\$59.00	\$20,060.00	\$45.00	\$15,300.00	\$88.00	\$29,920.00	\$43.00	\$14,620.00
36	8-04	CEMENT CONC. TRAFFIC CURB AND GUTTER	L.F.	220	\$30.00	\$6,600.00	\$50.00	\$11,000.00	\$65.00	\$14,300.00	\$57.00	\$12,540.00	\$70.00	\$15,400.00	\$65.00	\$14,300.00	\$60.50	\$13,310.00
37	8-06	DRIVEWAY CONSTRUCTION TYPE HMA	S.Y.	20	\$85.00	\$1,700.00	\$218.00	\$4,360.00	\$136.00	\$2,720.00	\$185.00	\$3,700.00	\$100.00	\$2,000.00	\$188.00	\$3,760.00	\$268.00	\$5,360.00
38	8-06	DRIVEWAY CONSTRUCTION TYPE GRAVEL	S.Y.	50	\$50.00	\$2,500.00	\$28.50	\$1,425.00	\$71.00	\$3,550.00	\$45.00	\$2,250.00	\$35.00	\$1,750.00	\$90.00	\$4,500.00	\$110.00	\$5,500.00
39	8-11	BEAM GUARDRAIL ANCHOR TYPE 11	EACH	4	\$2,700.00	\$10,800.00	\$1,608.00	\$6,432.00	\$1,541.00	\$6,164.00	\$1,450.00	\$5,800.00	\$1,749.00	\$6,996.00	\$2,900.00	\$11,600.00	\$2,500.00	\$10,000.00
40	8-11	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL	EACH	4	\$5,500.00	\$22,000.00	\$4,350.00	\$17,400.00	\$4,168.00	\$16,672.00	\$3,700.00	\$14,800.00	\$4,262.50	\$17,050.00	\$5,000.00	\$20,000.00	\$4,800.00	\$19,200.00
41	8-11	BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST	L.F.	150	\$70.00	\$10,500.00	\$64.00	\$9,600.00	\$61.00	\$9,150.00	\$54.00	\$8,100.00	\$66.00	\$9,900.00	\$70.00	\$10,500.00	\$54.00	\$8,100.00

