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                                              CLARK COUNTY 
 

BID  #2777 
JAIL WORK CENTER EXPANSION MEDIUM SECURITY HOUSING 

QUESTIONS and ANSWERS 
UPDATED: APRIL 11, 2025 

 
 QUESTION ANSWER 

1. Spacesaver Specialist provides Metal Personnel & 
Specialty Lockers, Metal Shelving, & Metal Wire 
Cages; I wanted to confirm you have a need for any 
of these products prior to completing the NDA 
agreement (if possible).  I’ve read the Scope section 
on page 30 of the JAIL WORK CENTER EXPANSION 
MEDIUM SECURITY HOUSING INVITATION to BID 
#2777 that was recently shared with me, and didn’t 
see any description or wording that would indicate 
these products are requested. Can you confirm if 
lockers, shelving, or cages are needed for your 
project?  
 

Yes, there are section in the Architects bid specs 
for Detention furniture that includes some 
Storage/Shelving Units and also a section on 
wood faced lockers. 

2. Does everyone who looks at the plans need to do an 
NDA. 

You can have everyone who has access fill out a 
form or you can do one for your company with an 
attached excel document with a statement that 
your employees understand the waiver and they 
agree to it and put their names with their signature 
next to it. 
 

3. Is there going to be a 01 spec section released at a 
later date with substitution request forms etc.  

We are working with our A&E firm on this a lot of 
the section 00 and 01 are in our bid general 
conditions but we are verifying it includes 
everything.  Any changes to the section and the 
substitution request form will be issued as an 
addendum. 
 

4. Do you need an NDA from each employee? Anyone who needs the documents sent directly to 
them or will have access to them should sign the 
form.  You can create a list of all employees with 
signatures referencing the NDA and send one of 
the forms over and we can keep that on file for 
your organization 

After March 14, 2025 Check the website for any updates to the Questions and Answers at: 
https://clark.wa.gov/internal-services/bids  
 
5. Jeff Pietrzykowski The civil plans only seem to go 

from C -000 to C-140, do you have the rest of the 
civil plans?  

See addendum #2- Sheet revisions and 
specifications revisions 

https://clark.wa.gov/internal-services/bids
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I need the detail sheets to make sure I am bidding 
accurately. 
Also, I didn’t see any asphalt specs listed in the spec 
book? 

6. Lisa Gaskill-I believe I am missing a few pages of 
drawings based of the Sheet Index in the drawings. If 
it would be better for me to put this in as a 
question/clarification, please let me know. I do not 
have C-510, C-511, C-512, and C-513. 
 

See sheet revisions 

7. Jacob Freeman-Please see the attached substitution 
request for McGrory Glass for spec section 08 88 53 
Security Glazing 

See substitution request 
Security Glazing-Accepted 

8. Dave Tierney-Attached is a substitution request for 
the MSSC modular cell to be included as an 
approved product. 
 
I have also attached our specification as a point by 
point deviation to what is currently specified as well 
as our test data and a set of our fabrication 
drawings. 

See Substitution request-rejected 

9. Bill Carter-Are there Interior Signs on this project? Yes 
10. Joseph Cahoun 

1. I'm not finding and division 01 specifications. 
Are these going to be provided? 
2. Is the contractor going to be required to pay 
for all of the building permits? 
3. Is the owner going to handle and pay for 
special inspections and testing? 
4. 32-23 keynote on page C-110 is missing its 
explanation 

1. See addendum #2 
 
2. Yes, contractor will be required to pay the 
permits 
 
3. The owner will set up the special inspector 
contract and pay for the inspections but the 
contractor will work on scheduling those 
inspections with the company the county selects. 
 
4. The keynote in question should be 32-09. That 
keynote should reference the following call out 
“Perimeter security fence per architectural plans”. 
 

11. Kirk Hansen CTG-.  “Request for Substitution” form 
(2 pages) and Contractor Prequalification information 
(13 pages). We (CTG) are asking to be considered a 
pre-qualified detention contractor as per Section 11 
1900, Part 1.4.B of the bid specifications. CTG is 
experienced and qualified to provide, install, and 
coordinate the detention security products as 
specified and shown on the drawings.  

See substitution request -Accepted with notes 
(approval does not allow substitutions from 
specs/drawings) 

12. Hather Lang-Substitution request 
I would like to have Claborn Manufacturing Company 
Approved as a Manufacturer for the below 
specification sections. 
083113.53 – Security Access Doors & Frames 
095753- Security Ceiling Assemblies 
102813.63 Detention Toilet Accessories 
125500- Detention Furniture 
 
 

See substitution request in addendum #2  
Security Access Door -Accepted 
Security Ceiling Assembly -Accepted with notes 
(to comply with basis of design acoustic 
requirements 
Detention Toilet Accessories:  Detention Toilet 
Paper Holder – Accepted, Detention Anti Lig. 
Grab Bars- Accepted, Detention Single Tower 
Hook – Accepted, Detention Mirror – Accepted 
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Detention Furniture: Spider Tables- Accepted, 
Stool- Accept Cuff Bench- Accepted with notes 
(only accept if cuffs can be removed 
 

13. Will badging or clearance be needed to work on this 
project? If so is there a cost associated? 

We will do jail clearance forms on all employees 
who work on the project from the winning bid.  No 
cost is associated with that. 
 

14. Would you be able to provide names of low voltage 
contractors that the county has worked with or have 
previously done work at any of the correction 
facilities for Clark County. It seems several of the 
local low voltage contractors are not certified for this 
work. 
 

Our last security upgrade we used Status 
Electrical for the installation for that system and 
wiring. 
  
Here are some companies we have worked with 
below but you are not limited to them: 
 
 CTS is on state contract #05620. Contact info is 
below: 
Connor O’Neal  
Service Division Manager  
(206) 686-2000 x400. – Office  
(425) 633-0090 - Cell  
connoro@cableCTS.com 
  
 
GB contact info: 
 
Archie Kangas Security/Fire Alarm Team Lead 
GB Manchester, Inc. 
6000 NE 88th Street, Ste. B105 
Vancouver, WA 98665  
O: 360.816.0484 
C: 360.931.7209  
 
 

15. Who are the counties approved low voltage Vendors 
(telecom, access control, security, fire alarm)? 
 

We work with many companies but some include 
Global Security, we use a VIOP system for 
phones, access control is Winpack, Also see 
question #14 
 

16. 1. Gates G111 and G112 are called out as 
operated with a solenoid lock. Will they be 
controlled from a central control point? What 
& who do they intend to trigger the gate for 
opening in both directions? 

2. The fence spec does not call out a gauge or 
mesh size. 

3. AS-104-01 shows possible 5’ on center for 
line posts. It appears the detail is incorrect. I 
need to know the line post spacing. 

4. AS-104 Note 3 is not consistent with the 
detail, note says one third & two thirds yet the 
detail shows equal spacing. Need 
clarification. 

1.Gates G111 and G112 are called out as 
operated with a solenoid lock. Will they be 
controlled from a central control point? What & 
who do they intend to trigger the gate for opening 
in both directions? 
To be addressed in future addendum (KMB 
understands that we will have one last addendum, 
to be issued May 2)  
 
2.The fence spec does not call out a gauge or 
mesh size. 
To be addressed in future addendum (KMB 
understands that we will have one last addendum, 
to be issued May 2)  
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5. Detail is vague for the walk gates and nothing 
in the spec pages concerning locks and 
hinges. 

 

3. AS-104-01 shows possible 5’ on center for line 
posts. It appears the detail is incorrect. I need to 
know the line post spacing. 
To be addressed in future addendum (KMB 
understands that we will have one last addendum, 
to be issued May 2)  
 
4. AS-104 Note 3 is not consistent with the detail, 
note says one third & two thirds yet the detail 
shows equal spacing. Need clarification. 
To be addressed in future addendum (KMB 
understands that we will have one last addendum, 
to be issued May 2)  
 
5. Detail is vague for the walk gates and nothing 
in the spec pages concerning locks and hinges. 
To be addressed in future addendum (KMB 
understands that we will have one last addendum, 
to be issued May 2) 
 

17. It appears per plan you have no coiling counter 
doors. There is a detail on A543 detail 12, however I 
found no reference to this detail in the plan set, and 
not reference in door schedule or door types. This is 
typical of Architects to leave out, so I thought I would 
confirm with you that I am correct, that there are no 
coiling counter doors, or any other overhead doors.  

 

Yes, we have an overhead coiling door at MOUD 
Waiting Room 019 . See Relite Types “SR-1” on A-611. 
See specification 08 3313-Coiling Counter Doors 

18. I’m part of the Siemens team reviewing the Clark 
County Jail Work Center Expansion and I was 
wondering who I would speak to about the project. I 
understand GCs will be biding on May 13th, but I was 
curious if controls would go direct to them, or through 
a mechanical contractor. I just want to make sure I 
understand the schedule and process so our branch 
can offer our proposal.  
 

Your bid information should be rolled into the one 
bid package that the General Contractor you are 
working with is submitting on May 13th. 

19. Just to clarify on the sub/Supplier NDA.  I plan on 
sending requesting pricing from around 150-200 
subcontractors and suppliers.  Typically I would have 
my own dropbox link that I would share with them.   
 
Do I : 
 

1) Send them the NDA and your contact 
information and have them get the plans 
through yourself. 

 
2) Send them a copy of your NDA, have them 

sign it and send it back to me, file it on my 
own list, and then send them my own link for 
the plans.   

 

Neither: What I would do is have a blank NDA 
form with a spreadsheet attached behind it with 
wording that says they understand the NDA cover 
page and will abide by it and then have their name 
and signature on the spreadsheet lines.  Then 
send us that document.  Then you can share the 
bid spec link/plans with them 

20. 1. Is there a bid form? 1.Yes, you will receive the bid form once we 
process this confidential agreement. 
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2. Sheet Index on G-101 lists Sheets C-001 and 
C-141 through C-513, but they are not 
included in the Bid Drawings file. 

3. Can general contractors send the bid 
documents to subcontractors and suppliers 
outside their organization? 

4. Per ITB, Contractor to pay for all permits, Do 
you have the fee statement from AHJ?   

5. The Bid Specification is listed as Part VI.  Is 
there a part I,II,III,IV,V? 

6. Addendum #1 states most of Division 00 and 
01 are in your "Bid General 
Conditions".  Please confirm where we can 
access the "Bid General Conditions". 

7. Is there an engineer's estimate? 
 

2. Sheet will be provided in addendum #2 
 
3.  Only if they sign an NDA form also. 
 
4. No, we do not have the bid cost yet from the 
City of Vancouver. 
 
5. Yes, you will see those once we send you the 
bid specs. 
 
6. You will have access once we send you the bid 
specs, and we are putting out an addendum soon 
with more Spec 00 and 01 info. 
 
7. We do not release that info to bidders. 
 

21. I have a question in regard to the volatility of material 
escalation and the impacts the new tariffs 
percentages are affecting this.  
 
Are contractors bidding on this Clark County Jail 
project to account for all material escalation in their 
bids and try to account for the unknowns of the new 
tariff impacts, or can we expect to see a clause in the 
contract that would allow the contractor to get 
reimbursed for these unforeseen material escalation 
costs?  
 

You should bid an amount that would cover all 
your cost should there be increases in 
products/labor rates due to any factors including 
prevailing wage increase, tariff, and other factors 
that increase cost over the life of the 
project.  Change Orders for the project should 
only be for things that the county did not realize 
needed done and so where not called out in the 
initial bid specs or new items we add as the project 
progresses. 
 

22. Trying to figure out the vehicle gate automation 
Spec. for the Sally Port Gates  
Reading them it looks like they have been pulled 
from different mfg. ( as there is not one mfg. that 
meets the spec. ) 
Please provide any info  
 

Waiting on answer from KMB 

23. Spacesaver Specialist provides Metal Personnel 
& Specialty Lockers, Metal Shelving, & Metal 
Wire Cages; I wanted to confirm you have a need 
for any of these products prior to completing the 
NDA agreement (if possible).  I’ve read the Scope 
section on page 30 of the JAIL WORK CENTER 
EXPANSION MEDIUM SECURITY HOUSING 
INVITATION to BID #2777 that was recently 
shared with me, and didn’t see any description or 
wording that would indicate these products are 
requested.   Can you confirm if lockers, shelving, 
or cages are needed for your project?   
 

See Equipment Plan on A-621 for lockers 
required. "OFCI" refers to procurement by owner. 
Note location is shown for coordination. 
 
WL-1, WL-2 and WL-3 as owner furnished and 
contract installed , the waiting room lockers and 
staff lockers were pulled out of the bid before 
release and are to be procured by Clark County 
separately (OFCI). 
See Equipment schedule on A-621 for basis of 
design products. "OFCI" refers to procurement 
by owner. Note location is shown for 
coordination.  
 

24. Sales Tax Increase Will need to update bid sheet to reflect 8.8% COV 
sales tax as of April 1, 2025. 
 

25. Work Hours:  On-Site Work Hours: Limit external work including 
staging to normal business working hours of 7:00 
a.m. to 8:00 p.m., Monday through Sunday, 
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excluding holidays. Interior Work: No time 
restrictions.  Perform Work only during Normal 
Work Hours, unless otherwise approved by 
Project Manager. 
 

26. Storage for holding employees personal items has 
conflicting language called out in plans as Wood and 
Metal need to fix. 
 

Wil be fixed in an addendum 

27. Kingspan- 
1. Please see attached sub request for the 

skylights at Clark Co Jail 
2. I am curious if you have a plan holders list 

too. 
 

1. Waiting on response from KMB- future 
addendum 

 
2. You can view the plan holder list at this website: 
bid-2777-phl_0.pdf 
 

28. 1. I'm not finding and division 01 specifications. 
Are these going to be provided? 

2. Is the contractor going to be required to pay 
for all of the building permits? 

3. Is the owner going to handle and pay for 
special inspections and testing? 

4. 32-23 keynote on page C-110 is missing its 
explanation.  

 

1. It is coming out with the next addendum 
 
2. Yes, contractor will be required to pay the 
permits 
 
3. The owner will set up the special inspector 
contract but the contract will work on scheduling 
those with the company we select. 
 
4. The keynote in question should be 32-09. That 
keynote should reference the following call out 
“Perimeter security fence per architectural plans”. 
  

28. Tapani- 
1. It seems odd that the contractor is on the hook for 
paying for the building permits when this is a Clark 
County project for Clark County.  
2. Have the building permits been submitted already 
by the County? 
3. Who should the contractor contact to get an 
accurate estimate on what the building permits are 
going to cost?  
4. Can you specify which specific permits are 
required?  
 

1. This is how we run all of the county facility 
project with the contractor paying the permits, and 
Tapani has bid on other facility projects with this 
requirement in place. 
 
2. We have filed many of the permits already I 
know one is on hold for some finalizing with the 
port access road.  
  
3. I will see if we have price estimates from the city 
yet on the permits and get back to you  
 
4.  Will get back to you soon. 
 

 

 

  

 

 

 

  

https://gcc02.safelinks.protection.outlook.com/?url=https%3A%2F%2Furl.emailprotection.link%2F%3Fbcy-x3CgoHctsnuPv1z_OFhY5EGVKbTEx1QL0IchHrIgAQAa2G6Rjo0wULyu5BbQPXyQGrVZ5tOq0nbjnx5p8yTIzjUMJBukJU2X-QM38mt6867rCkSIEiW4Rf3TZxyuW&data=05%7C02%7CMichelle.Schuster%40clark.wa.gov%7Cce488b43f6534aa6ab8608dd77c21f9e%7C389c6904b0734843a92d4a72a350cf02%7C1%7C0%7C638798397843832400%7CUnknown%7CTWFpbGZsb3d8eyJFbXB0eU1hcGkiOnRydWUsIlYiOiIwLjAuMDAwMCIsIlAiOiJXaW4zMiIsIkFOIjoiTWFpbCIsIldUIjoyfQ%3D%3D%7C0%7C%7C%7C&sdata=%2Fv%2BLSi0ShT8rsdKshfmygl9iwJvTZ6vVUqEpHMxMLCs%3D&reserved=0

