

SMALL WORKS QUOTE #0360
CRESA BUILDING BREAKROOM OFFICE AREA TENANT IMPROVEMENTS
OPEN: WEDNESDAY, JUNE 14, 2023
AWARD: TBD

APPARENT LOW	Creative Contracting 25027 Hwy 224 Boring OR 97009	Five Rivers Construction 1381 Industrial Way Longview WA 98632		
DESCRIPTION	TOTAL	TOTAL	TOTAL	TOTAL
Base	\$256,875.00	\$321,187.00	\$0.00	\$0.00
Washington State Sales Tax (code 0605) - 8.7%	\$22,348.13	\$27,943.27	\$0.00	\$0.00
TOTAL BASE QUOTE	\$279,223.13	\$349,130.27	\$0.00	\$0.00
ADDITIVE ALTERNATE NO 1: The exercising of this additive Alternate is to remove existing carpeting and rubber base within the entire (expanded) Existing Training Room #32, prepare existing concrete slab and install new carpet tile and new rubber base in the entire room along with other work required for complete flooring and base installation. Remove all existing rubber base in Existing Office #31A and provide new rubber base on wall walls in the entire room.				
	\$10,500.00	\$8,000.00	\$0.00	\$0.00
Washington State Sales Tax (code 0605) - 8.7%	\$913.50	\$696.00	\$0.00	\$0.00
TOTAL ADDITIVE ALTERNATE 1	\$11,413.50	\$8,696.00	\$0.00	\$0.00
TOTAL BASE + ALTERNATE 1	\$290,636.63	\$357,826.27		
	No E-Verify			