



CLARK COUNTY CORRESPONDENCE

ADDENDUM #1 – ISSUED MONDAY, AUGUST 28, 2023

RFP #869

DESIGN and SURVEY SERVICES for the TRUMAN ELEMENTARY SCHOOL SAFETY IMPROVEMENTS (NE 40th Ave / NE 49th ST – NE 42nd Ave – NE 44th St; NE 47th Ave – NE 45th PLACE)

Proposers shall acknowledge receipt of the Addenda by checking the appropriate box where indicated,
on Attachment "A" – Cover Sheet

Failure to do so, shall render the proposer non-responsive and therefore be rejected

**THE FOLLOWING CHANGES, ADDITIONS, AND DELETIONS TO THE CONTRACT HEREBY
BECOME A PART OF THE CONTRACT DOCUMENTS.**

The RFP is being modified as follows:

- Engineering Services, to include Civil Engineering and Traffic Engineering is being removed from the RFP in its entirety.
- The Survey task remains.

Clarification to Questions and Answers and Addendum dates:

- Deadline for Questions and Answers Wednesday, August 30, 2023 by 3:00 pm
- Final date for Addendum, if needed, August 31, 2023 issued to all recorded plan holders.

End of Addendum 1

Priscilla Ricci, C.P.P.B.

Purchasing Agent of Record