
 PLAN HOLDERS LIST 
 
 BID NUMBER  2777   BID OPENING DATE   TUESDAY, MAY 13, 2025       PAGE NUMBER 1 
                             
 NAME OF PROJECT    JAIL WORK CENTER EXPANSION MEDIUM SECURITY HOUSING           
          
                                                                                       
                VENDOR                 NAME & PHONE #    EMAIL ADDRESS             DATE EMAILED  
                         

 
 

1 
 

Abraham Dewitz 
 

Brandon Hoek 
Pete Dewitz 

360-907-2138 

brandon@abrahamdewitz.com; 
 

2/26/2025 
Addendum 1 -3/14/2025 
Addendum 2 – 4/11/2025 

 
 
 

2 
 

Kirby Nagelhout 
Construction Co 

Kevin Owens 
503-704-3898 

kevino@kirbynagelhout.com; 
 

2/26/2025 
Addendum 1 -3/14/2025 
Addendum 2 – 4/11/2025 

 

 
 
 

3 
 

Skytek Carrie Herget 
360-597-0068 

carrie@skytekcon.com; 2/26/2025 
Addendum 1 -3/14/2025 
Addendum 2 – 4/11/2025 

 

 
 
 

4 
 

Lydig Construction  
 

Kevin McCarry 
425-885-3314 

kmccarry@lydig.com; 
NSmith@lydig.com; 

AAndrade@lydig.com; 
swoerman@lydig.com; 

2/26/2025 
3/12/2025 

Addendum 1 -3/14/2025 
Addendum 2 – 4/11/2025 

 

 
 
 

5 

Bayley Construction – 
Mercer Island 
 

Irma Dore 
206-576-1370 

 
 

                irma.dore@bayley.net; 
 

2/26/2025 
Addendum 1 -3/14/2025 
Addendum 2 – 4/11/2025 

 

 
 
 

6 
 

Korsmo Construction  
 

Evan Haines 
253-582-6712 

 

ehaines@korsmo.com; 
 

2/26/2025 
Addendum 1 -3/14/2025 
Addendum 2 – 4/11/2025 

 

 
 
 

7 
 

BN Builder Rachael Pease 
206-382-3443 

Rachael.Pease@bnbuilders.com;  
 

2/26/2025 
Addendum 1 -3/14/2025 
Addendum 2 – 4/11/2025 

 

 
 
 

8 
 

Abscher Construction Ryan Sours 
253-446-3465 

Ryan.sours@absherco.com;  
 

2/26/2025 
Addendum 1 -3/14/2025 
Addendum 2 – 4/11/2025 

 

 

mailto:brandon@abrahamdewitz.com
mailto:carrie@skytekcon.com
mailto:NSmith@lydig.com
mailto:AAndrade@lydig.com
mailto:Rachael.Pease@bnbuilders.com
mailto:Ryan.sours@absherco.com


 
 

9 
 

Forma Construction Jennifer Harper 
360-754-5788 

estimating@formacc.com; 
 

2/26/2025 
Addendum 1 -3/14/2025 
Addendum 2 – 4/11/2025 

 

 
 
10 
 
 
 

Hoffman Construction Marjorie Chang 
Fuller 

206-438-2748 

Marjorie-
ChangFuller@Hoffmancorp.com; 

 

2/26/2025 
Addendum 1 -3/14/2025 
Addendum 2 – 4/11/2025 

 

 
11 Walsh Group Doug Benjamin 

206-394-7300 
                dbenjamin@walshgroup.co

m;  
 

2/26/2025 
Addendum 1 -3/14/2025 
Addendum 2 – 4/11/2025 

 

 
12 Pauly Jail Building 

Company, Inc 
 

Janae Cleary 
317-580-0833 

janae@paulyjail.com; 
 

2/26/2025 
Addendum 1 -3/14/2025 
Addendum 2 – 4/11/2025 

 

 
13 Maximum Security Co 256-623-2338 sales@mssi.us; 2/26/2025 

Addendum 1 -3/14/2025 
Addendum 2 – 4/11/2025 

 

 
14 Shireman Construction 812-738-8291 info@jlshireman.com; 

 
2/26/2025 

Addendum 1 -3/14/2025 
Addendum 2 – 4/11/2025 

 

 
15 Plan Center NW 

Plan Center 
Brie Kidwell brie@plancenternw.com; 2/26/2025 

Addendum 1 -3/14/2025 
Addendum 2 – 4/11/2025 

 

 
16 Prime Vendor 

Plan Center 
Kim Jones Primevendor123@gmail.com; 2/26/2025 

Addendum 1 -3/14/2025 
Addendum 2 – 4/11/2025 

 
17 PWXPress 

Plan Center 
Mary Miller bids@pwxpress.com; 2/26/2025 

Addendum 1 -3/14/2025 
Addendum 2 – 4/11/2025 

 
18 Eugene Builders 

Exchange 
Plan Center 

Mia Barajas projects@ebe.org; 2/26/2025 
Addendum 1 -3/14/2025 

mailto:Marjorie-ChangFuller@Hoffmancorp.com
mailto:Marjorie-ChangFuller@Hoffmancorp.com
mailto:dbenjamin@walshgroup.com
mailto:dbenjamin@walshgroup.com
mailto:brie@plancenternw.com
mailto:Primevendor123@gmail.com
mailto:bids@pwxpress.com
mailto:projects@ebe.org


Addendum 2 – 4/11/2025 

 
19 DJC 

Plan Center 
Sharlene Richard srichard@djcoregon.com; 

plancenter@djcoregon.com; 
 

2/26/2025 
Addendum 1 -3/14/2025 
Addendum 2 – 4/11/2025 

 
20 Construct Connect 

Plan Center 
 Geornean.Andrews@constructconne

ct.com; 
2/26/2025 

Addendum 1 -3/14/2025 
Addendum 2 – 4/11/2025 

 
21 Tri-City Construction 

Council 
Plan Center 

Kailey Casey bidinfo@tcplancenter.com; 2/26/2025 
Addendum 1 -3/14/2025 
Addendum 2 – 4/11/2025 

 
22 NovaTech 

1401 Nobel St 
Sainte-Julie, QC J3E1Z4 
Canada 
  
Plan Center 

Sandy Jenkins sjenkins@Novatechnologiesgrp.com; 2/26/2025 
Addendum 1 -3/14/2025 
Addendum 2 – 4/11/2025 

 

23 Spokane Regional Plan 
Center 
 
Plan Center 

Robyn Stevens robyns@plancenter.net; 2/26/2025 
Addendum 1 -3/14/2025 
Addendum 2 – 4/11/2025 

 
24 Dodge Construction 

 
Plan Center 

 Dodge.docs@construction.com; 2/26/2025 
Addendum 1 -3/14/2025 
Addendum 2 – 4/11/2025 

 
 

25 Global Security Joe Woods joew@global4security.com; 2/26/2025 
Addendum 1 -3/14/2025 
Addendum 2 – 4/11/2025 

 
26 PCL Construction Svcs Logan Hardt LHardt@pcl.com; 2/27/2025 

Addendum 1 -3/14/2025 
Addendum 2 – 4/11/2025 

 
27 Eugene Builders 

Exchange 
Mia Barajas projects@ebe.org; 2/27/2025 

Addendum 1 -3/14/2025 
Addendum 2 – 4/11/2025 

 
28 S & W Craftsmen LLC Elise Symonds swcraftsmen@gmail.com; 2/28/2025 

Addendum 1 -3/14/2025 
Addendum 2 – 4/11/2025 

 

mailto:srichard@djcoregon.com
mailto:plancenter@djcoregon.com
mailto:Geornean.Andrews@constructconnect.com
mailto:Geornean.Andrews@constructconnect.com
mailto:sjenkins@Novatechnologiesgrp.com
mailto:Dodge.docs@construction.com
mailto:joew@global4security.com
mailto:LHardt@pcl.com
mailto:projects@ebe.org
mailto:swcraftsmen@gmail.com


29 PWXPress Mary Miller 
408-676-8941 

bids@pwxpress.com; 2/28/2025 
Addendum 1 -3/14/2025 
Addendum 2 – 4/11/2025 

 
30 CML Security Hailey Cline 

Wes Godfrey 
720-466-3650 

hcline@cmlsecurity.us;  
wgodfrey@cmlsecurity.us; 

sstonehouse@cmlsecurity.us; 
 

2/28/2025 
Addendum 1 -3/14/2025 
Addendum 2 – 4/11/2025 

 
31 Salem Contractors 

Exchange 
Plan Center 
 

Lori Cooley 
503-362-7957 

lori@sceonline.org; 2/28/2025 
Addendum 1 -3/14/2025 
Addendum 2 – 4/11/2025 

 
32 Ross Builders NW Eric Ross eric@rossbuildersnw.com; 

olivia@rossbuildersnw.com;  
3/3/2025 

Addendum 1 -3/14/2025 
Addendum 2 – 4/11/2025 

 
33 Tapani Charlotte Dwonch 

360-702-0640 
charlotted@tapani.com; 

randyr@tapani.com; 
davidso@tapani.com; 
andrewp@tapani.com; 
josephc@tapani.com; 

Anthonym@tapani.com; 
 

3/3/2025 
Addendum 1 -3/14/2025 
Addendum 2 – 4/11/2025 

 

34 Odyssey Contracting Luke Williamson luke@odysseycivil.com; 
jaredc@odysseycivil.com; 
jared@odysseycivil.com; 

3/3/2025 
Addendum 1 -3/14/2025 
Addendum 2 – 4/11/2025 

 
35 Corrections 

Technology Group 
(CTG) 

Kirk Hansen 
509-981-2847 

kirk@corrtechgroup.com; 3/3/2025 
Addendum 1 -3/14/2025 
Addendum 2 – 4/11/2025 

 
36 CMS -Custom 

Mechanical Group 
Bill Konrady Bill@cmswa.com; 3/3/2025 

Addendum 1 -3/14/2025 
Addendum 2 – 4/11/2025 

 
37 Ek Plumbing Lane Johnston lanej@ekplumbing.com; 3/3/2025 

Addendum 1 -3/14/2025 
Addendum 2 – 4/11/2025 

 
38 Odyssey Civil Luke Williamson luke@odysseycivil.com; 3/3/2025 

Addendum 1 -3/14/2025 
Addendum 2 – 4/11/2025 

 
 

39 J.R. Swigart Co., Inc Neil neil@jrswigart.com; 3/3/2025 

mailto:bids@pwxpress.com
mailto:hcline@cmlsecurity.us
mailto:wgodfrey@cmlsecurity.us
mailto:lori@sceonline.org
mailto:eric@rossbuildersnw.com
mailto:olivia@rossbuildersnw.com
mailto:charlotted@tapani.com
mailto:randyr@tapani.com
mailto:davidso@tapani.com
mailto:andrewp@tapani.com
mailto:josephc@tapani.com
mailto:Anthonym@tapani.com
mailto:luke@odysseycivil.com
mailto:jaredc@odysseycivil.com
mailto:kirk@corrtechgroup.com
mailto:Bill@cmswa.com
mailto:lanej@ekplumbing.com
mailto:luke@odysseycivil.com
mailto:neil@jrswigart.com


Addendum 1 -3/14/2025 
Addendum 2 – 4/11/2025 

 
40 Cornerstone Mike Jones 

 
mijones@cornerstoneinc.com; 3/4/2025 

Addendum 1 -3/14/2025 
Addendum 2 – 4/11/2025 

 
41 Stewart Chris Johnson ChrisJ@stewartci.com; 3/4/2025 

Addendum 1 -3/14/2025 
Addendum 2 – 4/11/2025 

 
42 Infinite Build LLC Josh Stolp joshstolp@gmail.com; 3/4/2025 

Addendum 1 -3/14/2025 
Addendum 2 – 4/11/2025 

 
43 Highland Mechanical Jed Lamberg jed@highlandmech.com; 3/4/2025 

Addendum 1 -3/14/2025 
Addendum 2 – 4/11/2025 

 
44 Gibson Door John Pontier John@gibsondoor.com; 3/4/2025 

Addendum 1 -3/14/2025 
Addendum 2 – 4/11/2025 

 
45 Roof Toppers Taylor Jeffs taylorj@rooftoppers.com; 3/4/2025 

Addendum 1 -3/14/2025 
Addendum 2 – 4/11/2025 

 
46 NovaTech Sandy Jenkins sjenkins@novatechnolgiesgrp.co

m; 
3/4/2025 

Addendum 1 -3/14/2025 
Addendum 2 – 4/11/2025 

 
47 Milne Masonry Ron Holmes 

Ben Gorsage 
ronh@milnemasonry.com; 
ben@milnemasonry.com; 

3/4/2025 
Addendum 1 -3/14/2025 
Addendum 2 – 4/11/2025 

 
48 JB Steel Laurie Goetz laurie@jbsteelconstruction.com; 3/4/2025 

Addendum 1 -3/14/2025 
Addendum 2 – 4/11/2025 

 
49 Black Diamond 

Services LLC 
Jory Roberts jory.r@blackdiamondservicesllc.co

m; 
3/4/2025 

Addendum 1 -3/14/2025 
Addendum 2 – 4/11/2025 

 
50 Skyward Lisa Gaskill lisa.gaskill@Skyward.biz;  

 
3/4/2025 

Addendum 1 -3/14/2025 

mailto:ChrisJ@stewartci.com
mailto:joshstolp@gmail.com
mailto:jed@highlandmech.com
mailto:John@gibsondoor.com
mailto:taylorj@rooftoppers.com
mailto:sjenkins@novatechnolgiesgrp.com
mailto:sjenkins@novatechnolgiesgrp.com
mailto:ronh@milnemasonry.com
mailto:ben@milnemasonry.com
mailto:laurie@jbsteelconstruction.com
mailto:jory.r@blackdiamondservicesllc.com
mailto:jory.r@blackdiamondservicesllc.com
mailto:lisa.gaskill@Skyward.biz


Addendum 2 – 4/11/2025 

 
51 Long Leif Erickson lerickson@long.com; 3/6/2025 

Addendum 1 -3/14/2025 
Addendum 2 – 4/11/2025 

 
52 Tarkka LLC Kobi Hendrickson kobi@tarkkallc.com; 3/7/2025 

Addendum 1 -3/14/2025 
Addendum 2 – 4/11/2025 

 
53 Sletten Inc Terry Devlin 

Chase Doucet 
tdevlin@sletteninc.com; 

cdoucet@sletteninc.com; 
3/7/2025 

Addendum 1 -3/14/2025 
Addendum 2 – 4/11/2025 

 
54 Covoy Supply Kelly Bryant kebryant@convoy-supply.com; 3/7/2025 

Addendum 1 -3/14/2025 
Addendum 2 – 4/11/2025 

 
55 Hero Fence Dan Elzinga info@hero-fence.com; 3/10/2025 

Addendum 1 -3/14/2025 
Addendum 2 – 4/11/2025 

 
56 Clark Construction 

Group 
Triton Cole triton.cole@clarkconstruction.com;  3/10/2025 

Addendum 1 -3/14/2025 
Addendum 2 – 4/11/2025 

 
57 Stryker Sheet Metal Michael Wiley Jr MikeW@strykerco.com; 3/10/2025 

Addendum 1 -3/14/2025 
Addendum 2 – 4/11/2025 

 
58 Eastside Paving Sean Patrick sean@eastsidepaving.com; 3/10/2025 

Addendum 1 -3/14/2025 
Addendum 2 – 4/11/2025 

 
59 BFC Construction Inc Justin Simons Justin.s@bfcconstruction.com; 3/12/2025 

Addendum 1 -3/14/2025 
Addendum 2 – 4/11/2025 

 
58 Status Electrical Steve Blondin sblondin@statusautomation.com; 3/13/2025 

Addendum 1 -3/14/2025 
Addendum 2 – 4/11/2025 

 
59 Piper Mechanical Currin Erickson currin.erickson@pipermechanical.

com; 
3/14/2025 

Addendum 1 -3/14/2025 
Addendum 2 – 4/11/2025 

mailto:lerickson@long.com
mailto:kobi@tarkkallc.com
mailto:tdevlin@sletteninc.com
mailto:info@hero-fence.com
mailto:triton.cole@clarkconstruction.com
mailto:MikeW@strykerco.com
mailto:sean@eastsidepaving.com
mailto:sblondin@statusautomation.com


 
60 Essex  William Phillips billy.phillips@essexgc.com; 

Nitai.stein@essexgc.com; 
Nishant.vadlamudi@essexgc.com; 

3/14/2025 
Addendum 1 -3/14/2025 
Addendum 2 – 4/11/2025 

 
61 Westwood Christine Murphin 

Ryan Edwards 
christine@westwood.us; 

jon@westwood.us; 
zach@westwood.us; 
ryan@westwood.us;  

3/14/2025 
Addendum 1 -3/14/2025 
Addendum 2 – 4/11/2025 

 
62 Spacesaver Specialists 

Inc 
Doug Miller Doug_Miller@Storageplanning.co

m; 
3/14/2025 

Addendum 1 -3/14/2025 
Addendum 2 – 4/11/2025 

 
63 Southern Folger 

Contracting, Inc 
Derek McCoy derek@southernfolgercontracting.

com; 
3/17/2025 

Addendum 1 -3/17/2025 
Addendum 2 – 4/11/2025 

 
64 INLINE Madeline Tugg 

Jordan Fell 
MadelineT@inline-cc.com; 

jordanf@inline-cc.com; 
3/17/2025 

Addendum 1 -3/17/2025 
Addendum 2 – 4/11/2025 

 
65 Robinson Construction Becki Wildschut bwildschut@robcon.com; 

rweehunt@robcon.com; 
Addendum 2 – 4/11/2025 

 
66 Tapani Electic  office@tapanielectric.com; Addendum 2 – 4/11/2025 

 
67 Pacific Star Excavating Levi Erkstam estimating@pacificstarexcavating.

com; 
3/18/2025 

Addendum 1 -3/18/2025 
Addendum 2 – 4/11/2025 

 
68 Pick Electric Brian Moon brian.moon@pickelectric.com; 3/18/2025 

Addendum 1 -3/18/2025 
Addendum 2 – 4/11/2025 

 
69 Legacy 6 Michael Wubben mike@legacy6inc.com; Addendum 2 – 4/11/2025 

70 Edify Studios Dennis Ronald Dronald@edify-studios.com; Addendum 2 – 4/11/2025 

71 Tice Electric John Earls johne@ticeelectric.com; 
 

Addendum 2 – 4/11/2025 

72 J&S Masonry, Inc Ryan Baker Ryan@jandsmasonry.com; Addendum 2 – 4/11/2025 

73 Specification Sales, Inc Brenda Logan brenda@specsls.net; Addendum 2 – 4/11/2025 

74 Hamer Electric Travis Coalman travisc@hamerelectric.com; Addendum 2 – 4/11/2025 

75 Brandsen Floors Trey Holt treyh@brandsenfloors.com; Addendum 2 – 4/11/2025 

76 Farwest Steel Patrick Marron Patrick.Marron@farweststeel.com
; 

Addendum 2 – 4/11/2025 

77 Nutter Corp Shannon Buell Shannonb@nuttercorp.com; Addendum 2 – 4/11/2025 

mailto:billy.phillips@essexgc.com
mailto:Nitai.stein@essexgc.com
mailto:christine@westwood.us
mailto:jon@westwood.us
mailto:zach@westwood.us
mailto:ryan@westwood.us
mailto:derek@southernfolgercontracting.com
mailto:derek@southernfolgercontracting.com
mailto:MadelineT@inline-cc.com
mailto:bwildschut@robcon.com
mailto:office@tapanielectric.com
mailto:estimating@pacificstarexcavating.com
mailto:estimating@pacificstarexcavating.com
mailto:brian.moon@pickelectric.com
mailto:mike@legacy6inc.com
mailto:Dronald@edify-studios.com
mailto:johne@ticeelectric.com
mailto:Ryan@jandsmasonry.com
mailto:brenda@specsls.net
mailto:travisc@hamerelectric.com
mailto:treyh@brandsenfloors.com
mailto:Patrick.Marron@farweststeel.com
mailto:Patrick.Marron@farweststeel.com


78 Kenco Construction 
Inc 

Ken MacDonald Ken@kencoci.com; Addendum 2 – 4/11/2025 

79 Pacific Landscape Svcs 
Inc 

Alex Nikora alex@pacificlandscapeservices.co
m; 

Addendum 2 – 4/11/2025 

80 PHI Construction Inc Matt LaFollette matt@phiconst.com; Addendum 2 – 4/11/2025 

81 North Fork Landscape 
Inc 

Alecia Jackson 
Katie Elmer 

kelmer@nflscape.com; Addendum 2 – 4/11/2025 

82 Metallic Building 
Systems 

Dennis Pearman DPearman@cornerstone-bb.com; Addendum 2 – 4/11/2025 

83 Zochert Fence Co David Svistunov david@zochertfence.com; Addendum 2 – 4/11/2025 

84 Grs Erectors Inc Ray Stanerson raygrserectors@yahoo.com; Addendum 2 – 4/11/2025 

85 Anderson Glass Mark Hutchins mark@andersonglass.com; Addendum 2 – 4/11/2025 

86 Hoffman Construction Emily Meeuwsen emily-
meeuwsen@hoffmancorp.com; 

3/21/2025 
Addendum 1 -3/21/2025 
Addendum 2 – 4/11/2025 

 
87 Paulson’s Flooring Mike McKiernan mmckiernan@paulsonsfc.com; 3/24/2025 

Addendum 2 – 4/11/2025 

 
88 Clima-Tech Ian Burks ian.burks@clima-tech.com; Addendum 2 – 4/11/2025 

 
89 Go Masonry Randy Sprenger randy@go-masonry.com; 3/24/2025 

Addendum 2 – 4/11/2025 

 
90 Guardian Fall Julie Shoffner 

Anthony 
Julie.Shoffner@guardianfall.com; 3/24/2025 

Addendum 2 – 4/11/2025 

 
91 Transco Industries Brandon Nelson BNelson@transco-ind.com; 3/24/2025 

Addendum 2 – 4/11/2025 

 
92 GB Manchester Randy Reagan 

Scott Adams 
Kim Adams 

Randy.R@gbmanchester.com; 
Scott.a@gbmanchester.com; 
Kim.A@gbmanchester.com; 

3/24/2025 
Addendum 2 – 4/11/2025 

 

93 Morales VanBlokland 
Solid Surface 

Mariola Lawson estimating.mvbss@bendbroadban
d.com; 

3/24/2025 
Addendum 2 – 4/11/2025 

 
94 Prairie Electric Colter Nichols coltern@prairielectric.com; 3/24/2025 

Addendum 2 – 4/11/2025 

 
95 Hayes Cabinets Chris Jones chris@hayescabinetsinc.com; 3/24/2025                

Addendum 2 – 4/11/2025 

 
 

96 More Tech Ben Nachman ben@mooretech.biz; 3/24/2025 

mailto:Ken@kencoci.com
mailto:alex@pacificlandscapeservices.com
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Addendum 2 – 4/11/2025 

 
97 Vancouver Paving Jake Bryans 

Jim Moyer 
jbryans@vancouverpavingco.com; 
Jmoyer@vancouverpavingco.com; 

3/24/2025 
Addendum 2 – 4/11/2025 

 
98 Ainsworth Matt Axtell Matthew.Axtell@ainsworth.com; 3/24/2025 

Addendum 2 – 4/11/2025 

 
99 Overhead Innovations Guy Baryo Guy@ohdinnovations.com;  

 
3/24/2025 

Addendum 2 – 4/11/2025 

 
100 CTI Allen Johnston Allen.Johnston@cti.com; 3/24/2025 

Addendum 2 – 4/11/2025 

 
101 Johnson Controls Bryan K Adams bryan.adams@jci.com; 3/24/2025 

Addendum 2 – 4/11/2025 

 
102 Precision Rebar Jodi Drost Jodi@precisionrebar.com; 3/24/2025 

Addendum 2 – 4/11/2025 

 
103 Lakeside Industries Johnny Escobedo Johnny.Escobedo@lakesideindust

ries.com; 
3/24/2025 

Addendum 2 – 4/11/2025 

 
104 Berrien Concrete LLC Tony Stevenson tony.stevenson@berrienconcrete.

com; 
3/24/2025 

Addendum 2 – 4/11/2025 

 
105 Davison’s Masonry, Inc Will Haynes will@davidsonsmasonry.com; 3/24/2025 

Addendum 2 – 4/11/2025 

 
106 Iron mountain 

Fabrication 
Bob Schuening bob@ironmountainfab.com; 3/24//2025 

Addendum 2 – 4/11/2025 

 
107 Herrejon Rebar, LLC Patricia Herrejon estimating@herrejonrebar.com; 3/24/2025 

Addendum 2 – 4/11/2025 

 
108 Basic Fire Protection Steve Leonard Steve@basicfire.com; 3/24/2025 

Addendum 2 – 4/11/2025 

 
109 K & M Rebar Jake Modun estimating@kmrebar.com; 3/24/2025 

Addendum 2 – 4/11/2025 

 
110 Vaughn Environmental Rodney Atkinson rodney@vaughnenvironmental.co

m; 
3/24/2025 

Addendum 2 – 4/11/2025 

 

mailto:jbryans@vancouverpavingco.com
mailto:Jmoyer@vancouverpavingco.com
mailto:Matthew.Axtell@ainsworth.com
mailto:Guy@ohdinnovations.com
mailto:Allen.Johnston@cti.com
mailto:bryan.adams@jci.com
mailto:Jodi@precisionrebar.com
mailto:Johnny.Escobedo@lakesideindustries.com
mailto:Johnny.Escobedo@lakesideindustries.com
mailto:tony.stevenson@berrienconcrete.com
mailto:tony.stevenson@berrienconcrete.com
mailto:will@davidsonsmasonry.com
mailto:bob@ironmountainfab.com
mailto:estimating@herrejonrebar.com
mailto:Steve@basicfire.com
mailto:estimating@kmrebar.com
mailto:rodney@vaughnenvironmental.com
mailto:rodney@vaughnenvironmental.com


111 Anderson Specialties Stephanie Shea stephanie@andersonspecialties.c
om; 

3/24/2025 
Addendum 2 – 4/11/2025 

 
112 Brix Paving Justin Gunden 

Jeff Pietrzykowski 
jgunden@brixpaving.com; 

jpietrzykowski@brixpaving.com;  
3/24/2025 

Addendum 2 – 4/11/2025 

 
113 Keller Garret Anderson Garret.Anderson@keller-na.com; 3/24/2025 

Addendum 2 – 4/11/2025 

 
114 Ware-Ever Pavement  

Maintenance Co 
Dennis dworz@comcast.net; 3/24/2025 

Addendum 2 – 4/11/2025 

 
115 A Rock Tech Larry Crawford larry.crawford@arocktech.com; 3/24/2025 

Addendum 2 – 4/11/2025 

 
116 Pacific Steel Erectors 

LLC 
David Simard david@pacificsteelerectors.com; 3/24/2025 

Addendum 2 – 4/11/2025 

 
117 Guardian Julie Shoffner Julie.Shoffner@guardianfall.com; 3/24/2025 

Addendum 2 – 4/11/2025 

 
118 JS Perrott Thomas Shiel thomasshiel@jsperrott.com; 3/24/2025 

Addendum 2 – 4/11/2025 

 
119 Sebastian GC Inc Dan Peters d.sebgc@outlook.com; 3/24/2025 

Addendum 2 – 4/11/2025 

 
120 Siemens Industries Jessica Sims Jessica.Sims@siemens.com; 3/24/2025 

Addendum 2 – 4/11/2025 

 
121 Artic Sheet Metal Tynan Kruggel tkruggel@arctic.biz; 3/24/2025  

Addendum 2 – 4/11/2025 

 
122 Prime Coat Kurt Schilling kschilling@primecoat.com; 4/2/2025 

Addendum 2 – 4/11/2025 

 
123 Life Safety Solutions Josh Stoller josh@lifesafetysolutions.com; 3/25/2025 

Addendum 2 – 4/11/2025 

 
124 Pawling Corp Ilona Jobson ijobson@pawling.com; 3/25/2025 

Addendum 2 – 4/11/2025 

 
125 Fastsigns Solutions Bill Carter bill.carter@fastsigns.com; Addendum 2 – 4/11/2025 

 

mailto:stephanie@andersonspecialties.com
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126 CHG Building Systems, 
Inc 

Tim Schuessler tschuessler@chgbuildingsystems.
com; 

3/25/2025 
Addendum 2 – 4/11/2025 

 
127 Cosco Fire Protection Brian Metcalf bmetcalf@coscofire.com; 3/27/2025 

Addendum 2 – 4/11/2025 

 
128 Mill Plain Electric Laci Rowland lacir@mp-electric.com; 3/26/2025 

Addendum 2 – 4/11/2025 

 
129 ISAT Total Support Maria Samayoa   
130 Mesa Contracting LLC Bill Webb billw@mesacontracting.com; 

 
3/26/2025 

Addendum 2 – 4/11/2025 

 
131 Rixir Systems LLC Marcie Sarkinen estimating@rixirsystems.com; 3/26/2025 

Addendum 2 – 4/11/2025 

 
132 Oregon City Garage 

Door  
Sid Toll Stoll@OregonCityGarageDoor.co

m; 
3/27/2025 

Addendum 2 – 4/11/2025 

 
133 Prestige Tile & Stone Krista Taylor bidsprestigetile@gmail.com; Addendum 2 – 4/11/2025 

 
134 Konell Construction & 

Demo Corp 
George Permiakov George@konell.net; 3/26/2025 

Addendum 2 – 4/11/2025 

 
135 Great Floors Richard Meredith r.meredith@greatfloors.com; 3/26/2025 

Addendum 2 – 4/11/2025 

 
136 Concrete Restoration Tyrone Carreon 

Patrick Kimball 
tcarreon@concreterestorationinc.

com; 
pkimball@concreterestorationinc.

com; 
 

3/26/2025 
Addendum 2 – 4/11/2025 

 

137 Accurate Electric Aaron Taylor Aaron.t@aeuinc.com; 3/26/2025 
Addendum 2 – 4/11/2025 

 
138 Xtreme 

Communications, Inc 
Tim Schnell tim@xtremecabling.com; 3/26/2025 

Addendum 2 – 4/11/2025 

 
139 Harlens Drywall Tonya Nolan tonya@harlensdrywall.com; 3/26/2025 Addendum 2 – 

4/11/2025 

 
140 2 Palms  Timmothy Sowders timm@2palmsdc.com; 3/26/2025 

Addendum 2 – 4/11/2025 

 

mailto:tschuessler@chgbuildingsystems.com
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141 Cascade Acoustics Inc Robert Robertson Robert@cainc.biz; 3/26/2025 
Addendum 2 – 4/11/2025 

 
142 Ascent Electric Tom Bruckelmyer tomb@ascentele.com; 3/26/2025 

Addendum 2 – 4/11/2025 

 
143 Construction Services 

Group 
Mike Gage gage@csg-pnw.com; 3/26/2025 

Addendum 2 – 4/11/2025 

 
144 Timberland Inc Drake Scheuble drake@timberlandinc.com; 3/26/2025 

Addendum 2 – 4/11/2025 

 
145 Metro Access Control Tom Warnock TomW@metrogates.com; 3/26/2025 

Addendum 2 – 4/11/2025 

 
146 Advance Fireproofing Riley Stevens Office@advancedfireproofing.co

m; 
3/26/2025 

Addendum 2 – 4/11/2025 

 
147 Commercial Cabinet 

Works 
Chris Alling calling@comcabworks.com; 

 
3/26/2025 

Addendum 2 – 4/11/2025 

 
148 Market Contractors Dann Golden-

Collum 
danng@marketcontractors.com; 3/26/2025 

Addendum 2 – 4/11/2025 

 
149 Faustro Maria Tizon mtizon@faustro.com; 3/26/2025 

Addendum 2 – 4/11/2025 

 
150 Cook Solutions Group Te Chhang Te.Chhang@cooksolutionsgroup.c

om; 
3/26/2025 

Addendum 2 – 4/11/2025 

 
151 Kraft Masonry Sarah Bids@kraftmasonryinc.com; 3/26/2025 

Addendum 2 – 4/11/2025 

 
152 CSI Millie White millie@deamor.com; 3/26/2025 

Addendum 2 – 4/11/2025 

 
153 Fuller Cabinets Donny Stevens donnys@fullcab.com; 3/26/2025 

Addendum 2 – 4/11/2025 

 
154 Cascade Construction Falicia Pritchett Falicia@cascademasonry.com; 3/26/2025 

Addendum 2 – 4/11/2025 

 
155 Skyline Sheet Metal Jeff Peters jpeters@skylinesheetmetal.com; 3/26/2025 

Addendum 2 – 4/11/2025 

mailto:Robert@cainc.biz
mailto:tomb@ascentele.com
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156 JRT Mechanical Dan Tikka dant@jrtmechanical.com; 3/26/2025 

Addendum 2 – 4/11/2025 

 
157 LDH Construction Laevon Hansen laevon@builtbyldh.com; 3/26/2025 

Addendum 2 – 4/11/2025 

 
158 Nucor Rebar 

Fabrication 
Marcena Waters Marcena.Waters@nucor.com; 3/26/2025 

Addendum 2 – 4/11/2025 

 
159 NW Electrical 

Contractors 
Joe Field joe@nwvancouver.com; 

 
3/26/2025 

Addendum 2 – 4/11/2025 

 
 

160 Consurco Ian Thackeray ian.thackeray@consurco.com; 3/26/2025 
Addendum 2 – 4/11/2025 

 
161 Hardcore Contractors Alex Mametiev alex@hardcorecontractors.com; Addendum 2 – 4/11/2025 

 
162 Signature Paving 

Services 
Starr Nelson   

163 Tradesmen Electric Sofia Nelson 
Shan Massie 

shanmassie@tradesmenelectric.c
om; 

3/27/2025 
Addendum 2 – 4/11/2025 

 
164 SR Turner 

Construction 
Steve Turner steveturner@srt-construct.com; 

richjen@comcast.net; 
3/28/2025 

Addendum 2 – 4/11/2025 

 
165 Cornerstone Masonry Tony Myers bids@cmimasonry.com; 3/28/2025 

Addendum 2 – 4/11/2025 

 
166 Alite Construction Steve Haapala aliteconst@integra.net; 3/27/2025 

Addendum 2 – 4/11/2025 

 
167 Web Steel Buildings 

NW 
Ryan Hull r.hull@wsbnw.com; 3/27/2025 

Addendum 2 – 4/11/2025 

 
168 PR Worth Inc Steven Wagner stevew@prworth.com; Addendum 2 – 4/11/2025 

 
169 Mudasar  Mudasar.qtosol@outlook.com; 3/28/2025 

Addendum 2 – 4/11/2025 

 
 

170 MM Systems Ken Sawyer k.sawyer@mmsystemscorp.com; 3/28/2025 
Addendum 2 – 4/11/2025 

mailto:dant@jrtmechanical.com
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171  Silver Star Electric Alex Erickson alexe@silverstarelectric.com; 3/28/2025 

Addendum 2 – 4/11/2025 

 
172 Floor Fx John Kunzler john@floorfx.com; 3/31/2025 

Addendum 2 – 4/11/2025 

 
 

173 Melodis Rebar 
Solutions 

Melodi Koenig mkoenig72@comcast.net; 3/31/2025 
Addendum 2 – 4/11/2025 

 
174 Commercial Hardware 

& Specialties Inc 
Lisa Hayden Lisa@chsdoors.net; 4/1/2025 

Addendum 2 – 4/11/2025 

 
175 SAK Builders Casey Walker Casey.Walker@SAKbuildersInc.com; 4/1/2025 

Addendum 2 – 4/11/2025 

 
176 Sowles Brian Kaufhold brian@sowles.com; 4/1/2025 

Addendum 2 – 4/11/2025 

 
177 Advanced Welding and 

Steel, Inc. 
Mary Ousnamer maryo@awssteel.com; 

 
4/2/2025 

Addendum 2 – 4/11/2025 

 
178 South Town Glass Ed Kuenzi edk@southtownglass.com; 4/1/2025 

Addendum 2 – 4/11/2025 

 
179 Authority Dock and 

Door 
Scott Burgoyne scottb@authoritydockanddoor.com; 4/2/2025 

Addendum 2 – 4/11/2025 

 
180 Stafford Construction Randy Stafford staff1@bctonline.com; 4/2/2025 

Addendum 2 – 4/11/2025 

 
181 Hydo Tech Fire 

Protection, Inc. 
Reed Hamann reed@hydrotechfire.com; 4/2/2025 

Addendum 2 – 4/11/2025 

 
182 Nugget Masonry Nolan Johnson nolan@nuggetsmasonry.com; 4/2/2025 

Addendum 2 – 4/11/2025 

 
183 Apex Steel Travis Ray travisr@apexsteel.com; 4/2/2025 

Addendum 2 – 4/11/2025 

 
184 ANC Facilities MarQuee Adams m.adams@ancservicesgroup.com; Addendum 2 – 4/11/2025 

 
185 Const.us Troy troy@const.us; 04/3/2025 

mailto:alexe@silverstarelectric.com
mailto:john@floorfx.com
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mailto:Lisa@chsdoors.net
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Addendum 2 – 4/11/2025 

 
186 Stoner Electric Tim Fire tim.fire@stonergroup.com; 4/7/2025 

Addendum 2 – 4/11/2025 

 
 

187 Contech Services Inc Kimberly Starks kstarks@contechserviceswa.com; 4/7/2025                
Addendum 2 – 4/11/2025 

188 Superior Welding & 
Fabrication 

Emma Ranson emma.ranson@swandf.com; 4/7/2025 
Addendum 2 – 4/11/2025 

 
189 JH Kelly, LLC Justin Westphal jwestpha@jhkelly.com; 4/7/2025 

Addendum 2 – 4/11/2025 

 
190 Atlas Anchor Systems  Arturo Jarquin arturoj@atlas-anchor.com; 4/7/2025 

Addendum 2 – 4/11/2025 

 
191 Hanset Metal 

Fabricators 
Luke Hanset L.hanset@hansetcorp.com;  4/8/2025 

Addendum 2 – 4/11/2025 

 
192 Denzel Northwest Jen Shipley Jennifer@denzelnw.com; 

charles.carrender@avlonline.com; 
4/9/2025 

Addendum 2 – 4/11/2025 

 
193 Harder Mechanical 

Contractors 
Craig Marquez 
Elisabeth Cooper 

ecooper@harder.com; 4/9/2025 
Addendum 2 – 4/11/2025 

 
194 Innovative Sales NW Jeff Tacker jeff@innovativesalesnw.com; 4/9/2025 

Addendum 2 – 4/11/2025 

 
195 Keller Supply Connor Brunmeier cbrunmei@kellersupply.com; 4/9/2025 

Addendum 2 – 4/11/2025 

 
 

196 Pence Kelly Concrete Brandon Daily 
Jesse Merickel 

brandon.daily@pencekelly.com; 
Jesse.Merickel@pencekelly.com; 

4/9/2025 
Addendum 2 – 4/11/2025 

 
197 Secoma Robert DeWitt Robert@secomafence.com; 4/9/2025                        

Addendum 2 – 4/11/2025 
198 Addison Construction 

Supply 
Brad Armour brad@addisonsupply.com; 4/10/2025 

Addendum 2 – 4/11/2025 

 
199 Lacey Glass David Traphagen   

200 Northwest Handling 
Systems Inc 

Courtney Mondy courtneym@nwhs.com; 4/9/2025 
Addendum 2 – 4/11/2025 

mailto:tim.fire@stonergroup.com
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201 Chief Buildings Brian Shelton brian.shelton@chiefind.com; 4/9/2025 

Addendum 2 – 4/11/2025 

 
202 Global Electric Inc John Vitro john@globalelectricusa.com; 4/9/2025 

Addendum 2 – 4/11/2025 

 
203 Vital Barrier Services Scott Siebold scott@vitalbarrierservices.com; 4/11/2025 

Addendum 2 – 4/11/2025 

 
204 Advanced Electrical 

Technologies 
Cory Bailey coryb@aet-pneco.com; 4/11/2025 

Addendum 2 – 4/11/2025 

 
 

205 Siegner and Company Jeremy Barrett jeremy@siegnerandcompany.com; 4/11/2025 
Addendum 2 – 4/11/2025 

 
206 FireStop Company Denise Jago Denise.Jago@firestopco.com; 4/11/2025 

Addendum 2 – 4/11/2025 

 
207 Sloan Security Group Jeff Ashenfelter jeff.ashenfelter@sloansg.com; 4/11/2025 

Addendum 2 – 4/11/2025 

 
208 Western Construction 

Specialties Inc 
Matt Yackell myackell@westcsi.com; 4/11/2025 

Addendum 2 – 4/11/2025 

 
209 DeWitt Construction Robert Richardson Rrichardson@dewittconst.com; 4/11/2025 

Addendum 2 – 4/11/2025 

 
210 Alltek Services LLC Steven Foley steven@alltekservices.pro; 4/11/2025 

Addendum 2 – 4/11/2025 

 
211 Eagle Striping Lisa Weseman Lisa@eaglestriping.com; 4/11/2025 

Addendum 2 – 4/11/2025 

 
212 Faustrolleon Maria Tizon mtizon@faustro.com; 4/11/2025 

Addendum 2 – 4/11/2025 
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